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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA
COUNTY IN ANTIOCH FROM 0.3 MILE WEST OF CONTRA LOMA BOULEVARD UNDERCROSSING TO 0.2 MILE
EAST OF G STREET OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, August 31, 2011.
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 48, 82, 88, 89, 90, 128, 351, 354, 355, 365, 366, 378, 380, 384, 385, 490, 727,728,729, 730 and 732 are
revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eighth and ninth paragraphs are deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," table "180 Calendar Day TCE Limits," the last row on the
table is revised as follows:

| RWF | Lt | 52+57.06

57+68.68 | 12/31/14 |

In the Special Provisions, Section 10-1.01, "ORDER OF WORK.," the nineteen paragraph is revised as follows:

" All work within temporary construction easements as shown in the table below shall be completed within 365
calendar days of the first day of occupation of each Temporary Construction Easement. Should the Contractor fail
to complete construction within a temporary construction easement within 365 calendar days of the first day of
construction with a temporary construction easement, the Contractor shall become liable for all costs arising from
the Contractor's failure to complete all work within the easement and vacate the easement within 365 calendar days.
No additional working days shall be granted for additional occupation of temporary construction casements. The
temporary construction easement for Line E Lt from 157+56.77 to 164+55.58 will be available after October 14,
2011."
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In the Special Provisions, Section 10-1.34, "TRAFFIC CONTROIL SYSTEM FOR LANE CLOSURE) subsection
"PAYMENT," the fourth paragraph is deleted.

In the Special Provisions, Section 10-1.43, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE SEWER PIPE,"
the first paragraph is revised as follows:

"Existing sewer pipes, where shown on the plans to be removed, shall be removed completely and disposed of
outside the highway right of way in conformance with the provisions in Section 7-1.13, "Disposal of Material
Outside the Highway Right of Way," of the Standard Specifications."

In the Special Provisions, Section 10-1.43, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE SEWER PIPE,"
the fourth paragraph is revised as follows:

"The contract price paid per linear foot for remove sewer pipe shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in remove sewer pipe,
complete in place, including structure excavation, backfill, and disposal of materials, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.43, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE WATER
PIPELINE," the second paragraph is deleted. :

In the Special Provisions, Sectionl0-1.43, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE WATER
PIPELINE," the fourth paragraph is revised as follows:

"Full compensation for pipe and other appurtenances removal, including blow-off assembly and air & vacuum
relief valve, and structure excavation and backfill shall be considered as included in the contract price paid per linear
foot for remove water pipeline and no additional compensation will be allowed therefor."

In the Special Provisions, Section 10-1.43, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE FIRE
HYDRANT ASSEMBLY," the second paragraph is deleted.

In the Special Provisions, Section10-1.43, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE FIRE HYDRANT
ASSEMBLY," the fifth paragraph is revised as follows:

"The water main must be tested and disinfected per the requirements in the “City Potable Water System” of
these special provisions. The contract unit price paid for remove fire hydrant assembly includes full compensation
for furnishing all labor, materials (including water main pipe and fittings), tools, equipment, and incidentals, and for
doing all the work involved in remove firc hydrant assembly, complete in place, including backfill, testing, and
disinfecting, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineers."

In the Special Provisions, Section 10-1.114, "CITY POTABLE WATER SYSTEM," subsection "GENERAL," subsubsection
"Summary," the third paragraph is deleted.
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In the Special Provisions, Section 10-1.115, "FIRE HYDRANT ASSEMBLY," subsection "GENERAL," subsubsection
"Summary," the second paragraph is deleted.

In the Special Provisions, Section 10-1.116, "CITY SANITARY SEWER SYSTEM," subsection "GENERAL," the third
paragraph is deleted.

In the Bid book, in the "Bid Item List," Items 107, 111 and 113 are revised as attached.
To Bid book holders:

Replace page 8 of the "Bid Item List" in the Bid book with the attached revised page 8 of the Bid Item List. The revised
Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/04/04-2285E4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,
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Chief, Office of Plans, Specifications & Estimates

Office Engineer
Division of Engineering Services

Attachments



BID ITEM LIST

04-2285E4
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
101 193114 | SAND BACKFILL CY 90
102 | 193118 | CONCRETE BACKFILL Y 49
(F)
103 | 193119 |LEAN CONCRETE BACKFILL CY 12
(F)
104 021130 | SLURRY CEMENT BACKFILL CY 490
105 ]194001 - | DITCH EXCAVATION CcY 110
106 |197060 | SOIL NAIL ASSEMBLY LF 7,492
107 |200116 | GRAVEL (MISCELLANEOUS AREAS) | SQYD 140
(SQYD)
108 | 021131 CHECK DAM (EROSION CONTROL) |LF 78
109 [203002 | EROSION CONTROL (COMPOST cY 720
BLANKET)
110 | 203021 |FIBERROLLS LF 22,300
111 |203025 | COMPOST (INCORPORATE) SQYD 22,600
112 203026 | MOVE-INNMOVE-OUT (EROSION EA 15
CONTROL)
113 | 203031 EROSION CONTROL (HYDROSEED) | SQFT 318,000
(SQFT)
114 | 203034 | ROLLED EROSION CONTROL SQFT 13,800
PRODUCT (NETTING)
115 |204013 | PLANT (GROUP M) EA 2,800
116 |206401 | MAINTAIN EXISTING IRRIGATION LS
FACILITIES LUMP SUM | LUMP SUM
117 | 208000 | IRRIGATION SYSTEM LS
LUMP SUM | LUMP SUM
118 208304 | WATER METER EA 7
119 | 208738 | 8" CORRUGATED HIGH DENSITY LF 950
POLYETHYLENE PIPE CONDUIT
120 | 250401 | CLASS 4 AGGREGATE SUBBASE CcYy 28,000
8
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